# BRUHAT BANGALORE MAHANAGARA PALIKE

Office of the Executive Engineer, BTM Layout Division, BBMP Complex, 2nd Floor, Laskar Hosur Road, Adugodi, Bangalore-560030. Mail-bbmpeebtm@gmail.com

**No.EE/BTM/Kppp/04/2025-26**

**Date: 16-05-2025**

---

## INVITATION FOR TENDER
## (IFT)
## (Short Term Tender Notification - Two cover system)

(Through **GOK KPPP Portal** only)

1. The Executive Engineer BTM Layout Division, BBMP, Bangalore invites tenders from eligible Contractors registered in Bruhat Bangalore MahanagaraPalike and equivalent registration with CPWD /KPWD or any State Government Organisations for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz**https://kppp.karnataka.gov.in**).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract (Standard Tender Document )
2. Tender documents may be downloaded from the Kppp portal of the Government of Karnataka.
3. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 90 days beyond the validity of the tender.
4. Other details can be seen in the tender documents.

| Sl No | Name of the Work | Approximate value of work (Rs in Lakhs) | EMD (Rs) | Category | Period of Completion |
|---|---|---|---|---|---|
| **1st Call** | | | | | |
| 1 | Desilting and other improvement of work in Ashwini Layout in ward No.173 Ejipura | 35.00 | 87,500/- | Others | 120 Days |
| 2 | Desilting and other improvements to drains and culvert in Ward No.173 Ejipura | 49.00 | 98,000/- | Others | 120 Days |
| 3 | Asphalting and other improvements works in Grape Garden in ward no.173 Ejipura | 89.00 | 1,78,000/- | Others | 120 Days |
| 4 | Desilting, construction of CC drain and other improvement works in ward no.173 Ejipura | 25.00 | 50,000/- | Others | 120 Days |
| 5 | Desilting and other improvement works in chandra reddy layout and surrounding area in ward No.173 Ejipura | 40.00 | 80,000/- | Others | 120 Days |



Executive Engineer
BTM Layout Division

| | | | | | |
|---|---|---|---|---|---|
| 6 | Desilting and Improvements to Drain in cross and Main roads and other development works in 6th Block Koramangala and Surrounding area in Ward No.174 Koramangala | 75.00 | 1,50,000/- | Others | 120 Days |
| 7 | Desilting and Improvements to Drain in cross and Main roads and other development works in 4th Block Koramangala and Surrounding area in Ward No.174 Koramangala | 65.00 | 1,30,000/- | Others | 120 Days |
| 8 | Desilting and Improvements to Drain in cross and Main roads and other development works in 1st Block Jakksandra Extension and EWS area in Ward No.174 Koramangala | 24.00 | 24,000/- | SC | 120 Days |
| 9 | Desilting and Improvements to Drain in cross and Main roads and other development works in 3rd Block Jakksandra Block and EWS area in Ward No.174 Koramangala | 50.00 | 50,000/- | SC | 120 Days |
| 10 | Desilting of drain, Restoration of Damaged cobble stone roads and other developmental works in Mestripalya, kathalipalya, SBI Colony in ward No.174 Koramangala | 24.00 | 24,000/- | CAT-II (A) | 120 Days |
| 11 | Asphalting and other improvement of works in Service road in ward No175 Jakkasandra | 90.00 | 90,000/- | CAT-II (A) | 120 Days |
| 12 | Desilting and other improvement to drains, culverts footpath in service road & surrounding area in ward no.175 Jakkasandra | 43.00 | 43,000/- | SC | 120 Days |
| 13 | Asphalting and other improvement of works in 7th cross road and surrounding area jakkasandra in ward No.175 Jakkasandra | 80.00 | 1,60,000/- | Others | 120 Days |
| 14 | Improvement to Road & Drains and other development works in ward No.175 Jakkasandra | 25.00 | 50,000/- | Others | 120 Days |
| 15 | Desilting and Improvements to Drain in cross and Main roads and other development works in 8th Block Koramangala and Surrounding area in Ward No.176 Adugodi | 75.00 | 1,50,000/- | Others | 120 Days |
| 16 | Desilting and Improvements to | 65.00 | 65,000/- | ST | 120 Days |



Executive Engineer
BTM Layout Division

| | | | | | |
|---|---|---|---|---|---|
| | Drain in cross and Main roads and other development works in 5th Block Koramangala and Surrounding area in Ward No.176 Adugodi | | | | |
| 17 | Desilting of drain, Restoration of Damaged cobble stone roads and other developmental works surrounding rajendranagara in ward No.176 Adugodi | 24.00 | 48000/- | Others | 120 Days |
| 18 | Desilting and Improvements to Drain in cross and Main roads and other development works in 7th Block Koramangala and Surrounding area in Ward No.176 Adugodi | 24.00 | 48,000/- | Others | 120 Days |
| 19 | Improvements to roads, drains and Footpath in 7th Blcok and 8th Block Koramangala in ward No.176 Adugodi | 50.00 | 50,000/- | CAT-II (A) | 120 Days |
| 20 | Asphalting and other Improvements works from 16th cross Lakkasandra to 9th Cross S R Nagara | 99.00 | 1,98,000/- | Others | 120 Days |
| 21 | Asphalting and other Improvements works in Photalappa Garden Ayyappa Garedn Eramma Layout and Nanjappa Layout in Ward No 177 Lakkasandra | 89.00 | 89,000/- | CAT-II (A) | 120 Days |
| 22 | Desilting and Improvments to drains and Providing CC roads in Mahalingeshwara Badavane, Chandrappa Nagara and Ayyapagarden in Ward No 177 Lakkasandra | 50.00 | 50,000/- | SC | 120 Days |
| 23 | Providing new Street Name Board and Stickering to Existing name boards in ward Jurisdiction at ward No. 178 S G Palya | 40.00 | 80,000/- | Others | 120 Days |
| 24 | Improvements of roads and drains at indurial area 1st main Balaji Nagar, suddaguntepalya and surrounding area in ward No. 178 S G Palya | 75.00 | 1,50,000/- | Others | 120 Days |
| 25 | Improvements of roads and drains and Brundavanangara, Maruthi Ngara, Chikkadugodi and surrounding area in ward No. 178 S G Palya | 75.00 | 75,000/- | CAT-I | 120 Days |
| 26 | Improvements of culverts and resetting of cobble pavering and other works in ward No. 178 S G Palya | 28.00 | 56,000/- | Others | 120 Days |



Executive Engineer
BTM Layout Division

| | | | | | |
|---|---|---|---|---|---|
| 27 | Desilting and other Improvement works HBCS Layout, Vishya Bank Colony and Surrounding area in Ward No 180 Someshwara Temple | 40.00 | 40,000/- | SC | 120 Days |
| 28 | Desilting and other Improvement works near Nandanavan Park and Surrounding area in Ward No 180 Someshwara Temple | 40.00 | 80,000/- | Others | 120 Days |
| 29 | Desilting and other Improvement works 9th Main, 8th Main, 10th Main, 11th and 12th Main and Cross Roads in MICO Layout in Ward No 180 Someshwara Temple | 49.00 | 49,000/- | CAT-I | 120 Days |
| 30 | Desilting and other Improvement works 2nd cross, 3rd cross, 10th Main and 11th Main in MICO Layout in Ward No 180 Someshwara Temple | 25.00 | 50,000/- | Others | 120 Days |
| 31 | Desilting and other Improvement works in 36th Main to 29th Main and Cross Roads in MICO Layout in Ward No 180 Someshwara Temple | 50.00 | 50,000/- | SC | 120 Days |
| 32 | Desilting and other Improvement works from 14th Main to 7th Main in ward No 181 BTM Layout | 40.00 | 40,000/- | CAT-II (A) | 120 Days |
| 33 | Desilting and other Improvement works in 19th A B C D Crosses in ward No 181 BTM Layout | 49.00 | 49,000/- | CAT-I | 120 Days |
| 34 | Desilting and and Improvement to drain in 19th cross, 8th Main and Pushpa layout amin and cross roads in ward No 181 BTM Layout | 40.00 | 80,000/- | Others | 120 Days |
| 35 | Desilting and and Improvement to drain in 12th cross, 2nd Main Mico layout and cross roads in ward No 181 BTM Layout | 32.00 | 64,000/- | Others | 120 Days |
| 36 | Desilting and and Improvement to drain in 7th cross P M Choutry Road in ward No 181 BTM Layout | 45.00 | 45,000/- | CAT-II (A) | 120 Days |
| 37 | Improvements to roads, drains and culverts in Manjunathanagara and surrounding areas in ward No.179 Madiwala | 30.00 | 30,000/- | CAT-II (A) | 120 Days |
| 38 | Improvements to roads, drains and culverts in Venkateshwara Layout, Old Madiwala and | 65.00 | 1,30,000/- | Others | 120 Days |



Executive Engineer
BTM Layout Division

| | | | | | |
|---|---|---|---|---|---|
| | surrounding areas in ward No.179 Madiwala | | | | |
| 39 | Improvements to roads, drains and culverts in Cashier Layout, Coconut Garden and surrounding areas in ward No.179 Madiwala | 80.00 | 80,000/- | CAT-II (A) | 120 Days |

## Calendar of Events

| | | |
|---|---|---|
| 1 | Pre-bid meeting: | On 02-06-2025 at 15.00 hours |
| 2 | Last Date and Time for Receipt of tenders | On 06-06-2025 Upto 16:00 hours |
| 3 | Date and Time of Opening Tender | On 09-06-2025 at 16.30 hours |

**TERMS & CONDITIONS:**

1. Any reputed Individual / Company registered with BBMP / CPWD / KPWD / or any State Government Organizations are eligible to apply.
2. No Joint Venture / Consortium is permissible.
3. The conditions as per KW-1, KW-2, KW-3.
4. Bidders quoted rates should be Exclusive of GST as per FD Circular No:FD/417/Expenditure-12/2024, Date;-09-08-2024.
5. The tenderes shall upload the valid and present certificate copies of PAN, GST. No., service Tax Registration No, Contractor's Registration pass book for technical bid qualification eligibility, and should produce all the original documents for verification whenever necessary.
6. The Competent authority of the Bruhat Bangalore MahanagaraPalike reserves the right to accept or reject any or all the tenders without assigning any reason thereon.
7. The Tender will remain valid for 90 Days after the Deadline Date for Tender Submission.
8. Tenderer who have the works pending with them will not be entertained.
9. Tender capacity of the Contractor will be based on qualification information vide clause of the Instructions to the Contractors.
10. Further particulars can be obtained from the office of the Executive Engineer, BTM Layout Division, from above mentioned address during the working days between 10.00 A.M to 5.30 P.M
11. 1% of the cost of the bill will be deducted under the building and other construction workers welfareness act 1996 as per G.O. No. LD/300/LET/2006, Dated: 18.1.2007 and as per Bruhat Bangalore MahanagaraPalike Chief Accounts Officers Circular Vide No. BBMP/CAO/PR/6/07-08 Dated: 03.08.2007.
12. The work shall be commenced with all men and machinery within 7 days from the date of work order, failing which it would be presumed that the successful tenderer is not interested in the work and action will be taken to get the work executed through alternate agency at the risk and cost of the former tenderer.
13. Black listed contractors/in govt /Quasi govt/ boards/BBMP etc., are not eligible to quote, if found such tenders will be rejected.
14. Conditional tenders will not be accepted.
15. The Tender Notification along with Blank Tender Form will be accessible in the e-procurement website (https://kppp.karnataka.gov.in/)

Sd/-
Executive Engineer
BTM Layout Division
Bruhat Bangalore MahanagaraPalike.

1. Copy Submitted to the Commissioner for kind information.

2. Copy Submitted to the Special Commissioner (Project)/Additional Commissioner (Finance) for kind information.
3. Copy Submitted to the Deputy Commissioner, Bangalore Urban district, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin.
4. Copy submitted to the Engineer – in – Chief for kind information.
5. Copy submitted to the Chief Engineer (South) / (MR) for kind information.
6. Copy to all the Executive Engineers with a request to display the same in Notice Boards.
7. Copy to C.A.O. for kind information.
8. Copy to AO (Projects) / Cashier for information to verify the Contractors' Pass Book and necessary entries have to be made while giving permission for downloading the Blank Tender Forms.
9. Copy to Public Relation Officer, BBMP for information and to publish in two leading National Newspapers in Kannada and English.
10. Copy to Additional I.T. Advisor, BBMP to publish in the BBMP Website.
11. Office Copy.

Executive Engineer
BTM Layout Division



Executive Engineer
BTM Layout Division